



Transbay Transit Center

TG03 BSE Package

TG03 – Buttress/Shoring/Excavation (BSE) Package Overview

- Engineering Estimate ... \$191,200,000
- Anticipated BSE Construction Schedule
from Q1 of 2011 to Q1 of 2014



Transbay Transit Center

TG03 BSE Package

TG03 – General Scope

- Buttress Construction
- Shoring Wall Construction
- Excavation including removal/disposal of hazardous material
- Design, installation, modification, and removal of a Dewatering System (Design-Build)
- Removal of existing structures, foundations, and utilities
- Design, installation, and removal of Internal Bracings (Design-Build)
- Design, installation and removal of Access Trestle (Design-Build)
- Design, installation and removal of Temporary Bridges (Design-Build)
- Micropile Construction
- Installation of mud/rat slab




Transbay Transit Center

Transbay Transit Center

TG03 BSE Package

Site Plan





Transbay Transit Center

TG03 BSE Package Trestle Rendering





Transbay Transit Center

TG03 BSE Package

Bidding Process – Timeframe and Dates

- Question/Clarifications Due:
not later than 10 calendar days prior to the date of the Bid
- Bids Due:
2:00 pm Pacific time on **October 12, 2010**
- Notification of Intent to Award Contract:
Early November 2010
- TJPA Board Vote to Approve the Contract Award:
11/11/2010 (November Board Meeting)



Transbay Transit Center

TG03 BSE Package

Bidding Process – Prequalified Primes

- Balfour Beatty Infrastructure, Inc.
- Granite/CJA/NCC Joint Venture
- Kiewit Pacific Co.
- Shimmick/Skanska/Traylor, A Joint Venture
- Tutor-Saliba Corporation

Others:

Shall submit a Request for Qualification (RFQ) package 10 days prior to the bid due date.



Transbay Transit Center

TG03 BSE Package

Bidding Process – Bid Documents

Plans & Specifications may be purchased via Ford Graphics PlanWell
(415) 537-2200, www.fordsfoplanwell.com

Plan Rooms:

- San Francisco Builders' Exchange
- Business Development Inc. – San Francisco and Oakland
- Peninsula Builders' Exchange
- McGraw-Hill/Dodge – Daily Pacific Builders
- Sacramento Builders' Exchange
- Santa Clara Builders' Exchange
- McGraw Hill - Anaheim




Transbay Transit Center

TG03 BSE Package

Current Info on TJPA Website

<http://transbaycenter.org> > TJPA > Doing Business with TJPA > Current Contract Opportunities

**Transbay Transit Center**

Skip to Main Content | Font Size | Web Accessibility

Search >

T THE PROJECT CONSTRUCTION UPDATES NEWS & INFORMATION RECEIVE UPDATES MEDIA GALLERY TJPA

HOME > TJPA > DOING BUSINESS WITH THE TJPA > CURRENT CONTRACT OPPORTUNITIES > BUTTRESS/SHORING/EXCAVATION (BSE)

About the TJPA


TJPA Board of Directors

Citizens Advisory Committee (CAC)

Doing Business with the TJPA

- » Doing Business with the TJPA
- » Current Contract Opportunities
- » Award List

Documents

LET'S TAKE A WALK

Buttress/Shoring/Excavation (BSE)

Bid Type:	Construction
Bid Number:	TG03
Bid Title:	Shoring, Buttress, Internal Bracing, Access Trestle, Temporary Bridge, Excavation, Demolition, Dewatering, Tie-Downs
Bid Due Date:	September 14, 2010
Time Due:	2:00 p.m.
Engineers Estimate:	\$191,200,000
SBE Requirement:	24%

Description:
Webcor/Obayashi Joint Venture seeks responses to an Invitation for Bid from Trade Subcontractors for package TG03 – Buttress, Shoring, Internal Bracing, Access Trestle, Temporary Bridge, Excavation, Demolition, Dewatering, and Micro Piles – on the Transbay Transit Center project in San Francisco, California. Trade Subcontractors should have significant experience with the following:



Transbay Transit Center

TG03 BSE Package

Bidding Process - Website

<http://transbaycenter.org> > TJPA > Doing Business with TJPA > Current Contract Opportunities

Attached Files		No. of Files: 13
Click titles below to download		
Addendum No. 1 Cover Letter (revised plans/specs available from Ford Graphics)	39.7KB .pdf	Posted 8/17/10
Invitation For Bid Cover Letter	53KB .pdf	Posted 7/30/10
Project Bidding Manual	158KB .pdf	Posted 7/30/10
Exhibit A	7,672KB .pdf	Posted 7/30/10
Subcontract and Exhibits B through I	2,774KB .pdf	Posted 7/30/10
Plan Room List	26KB .pdf	Posted 7/30/10
Advertisement	21.2KB .pdf	Posted 7/23/10
QUALIFICATION DOCUMENTS		
RFQ Questions 34-45 & Answers	27KB .pdf	Posted 2/24/10
RFQ Question 33 & Answer	15KB .pdf	Posted 2/18/10
RFQ Questions 27-32 & Answers	20KB .pdf	Posted 2/17/10
RFQ Questions 11-26 & Answers	28KB .pdf	Posted 2/12/10
RFQ Questions 1-10 & Answers	23KB .pdf	Posted 2/11/10
Request for Qualifications TG03	155KB .pdf	Posted 2/2/10



Transbay Transit Center

TG03 BSE Package

Bidding Process – Questions on Bid Docs

Submit ALL Bid Questions via QBD Form

email: TransbayBidding_TG03@webcor-obayashi.com

fax: (510) 476-3005

B. Questions On Bidding Documents (QBD)	
Project: Transbay Transit Center	
Contract No. _____	
To: Webcor/Obayashi Joint Venture	
(See Exhibit A for Contact Information)	
From: _____	Date: _____
Firm: _____	Tel: _____
_____	Fax: _____
Spec. _____	Paragraph(s): _____
Section: _____	_____
Drawing _____	Detail(s): _____
Sheet: _____	_____
Question: _____	_____
_____	_____
_____	_____
_____	_____

{WEBCOR/OBAYASHI USE} QBD No. ____

Rec'd: _____

TJPA to: _____ Date: _____

Cnslt to TJPA: _____

Adden. Req'd: Yes ____ No ____

To Bidders: Yes ____ No ____



Transbay Transit Center

TG03 BSE Package

Small Business Program

- 24% SBE Goal
- Certifications Recognized
 - HRC, CA DGS, CUCP
- Prime Contractors Submit with Bid:
 - Bidders/Proposers Information Request Form
 - Good Faith Outreach Form



Transbay Transit Center

TG03 BSE Package

Small Business Networking

Prequalified Subcontractors/Joint Ventures:

- Balfour Beatty Infrastructure, Inc.
- Granite/CJA/NCC Joint Venture
- Kiewit Pacific Co.
- Shimmick/Skanska/Traylor, A Joint Venture
- Tutor-Saliba Corporation

Small/Minority Business Assistance:

- Business Development, Inc. (TJPA DBE/SBE Support Team)
- US Department of Commerce Minority Business Development Agency



Transbay Transit Center

TG03 BSE Package

Questions?

Please Sign In!

Networking Until 4:00 pm

**Note: Pre-Bid for first Utilities package,
TG04.5.1 on August 24, 2010, 10:00 am**