
STAFF REPORT FOR CALENDAR ITEM NO.:  14 
FOR THE MEETING OF:  June 14, 2012  
 

TRANSBAY JOINT POWERS AUTHORITY 
 
BRIEF DESCRIPTION:  
Amending Contract No. 08-04-CMGC-000, authorizing Webcor/Obayashi Joint Venture to 
award a Trade Subcontract to Bay Area Systems and Solutions, Inc. dba Bass Electric as the 
responsible bidder submitting the lowest responsive bid in the amount of $168,528 for TG06.2: 
Grounding System, and thereby increasing authorized Direct Costs under Contract No. 08-04-
CMGC-000 (Section 00 05 20 Agreement, paragraph 5.01B), by $168,528 and increasing the 
authorized Construction Services Fixed Fee by $13,819.30.   
 
SUMMARY: 
 
• On April 3, 2012 the CM/GC issued a combination Request for Qualifications/Invitation for 

Bids (RFQ/IFB) for the TG06.2 Grounding System scope of work to be performed as part of 
the Transbay Transit Center.  The package was set aside for 100 percent Small Business 
Enterprise (SBE) participation.  Two qualification packages were received on April 27, 2012, 
with one contractor determined to be qualified.  Additional qualifications were solicited, and 
one addendum was issued during the bid period to clarify specifications and respond to 
question from bidders.  An additional firm, Bass Electric, submitted a qualification package 
with a bid.  Bids were received on May 17 from: 

o Bay Area Systems and Solutions, Inc. dba Bass Electric 
o Intermountain Electric 

 
• Bass Electric submitted the low bid and thus their qualifications were evaluated.  The firm 

was determined to be qualified.   

• The scope of work for the Grounding System consists of electrical materials and embedded 
electrical system components. 
 

• Staff recommends awarding Trade Subcontract TG06.2 to Bass Electric as the responsible 
bidder submitting the lowest responsive bid, in the total amount of $168,528. Said amount 
includes a base bid with no allowances. 

• Bass Electric is a certified DBE in the California Unified Certification Program..  They will 
be self-performing all the work to meet the 100% SBE participation requirement. 
 

• This Trade Subcontract will be funded by the American Recovery and Reinvestment Act 
(ARRA) funding granted to the TJPA by the Federal Railroad Administration.  

 
EXPLANATION: 
 
Scope of Work  
The scope of work is to provide and install all grounding rods, GECs, connections, Ufers and 
terminations to provide a completely operational, functional, and fully tested grounding system. 
 



Schedule 
Installation of the Grounding system shall start prior to construction of the TG03 BSE Trade 
Subcontractor’s concrete slab. 
 
Request for Qualifications/Invitation for Bids  
The RFQ/IFB was issued on April 3, 2012. The engineer’s estimate for this scope was indicated 
at $170,000.  Qualifications were received on April 27 from two contractors, one of whom was 
determined to be qualified and one of whom was not.  One addendum was issued during the 
bidding period to extend the qualification period, clarify specifications, and respond to questions 
from bidders. 
 
Bids Received  
On May 17, 2012, TJPA received and opened two bids, as follows:  
 

Bidder      Bid Amount (No Allowances) 
Bass Electric    $168,528 
856 Folsom Street 
San Francisco, CA 94107 
 
Intermountain Electric   $320,126 
947 Washington Street 
San Carlos, CA 94070 

 
 
No bid protests were received.  As Bass Electric was determined to be qualified (and is already a 
subcontractor on the project as the Trade Subcontractor for TG05.2: Temporary Power Skids), 
CM/GC, TJPA and PMPC staff is satisfied the company possesses the requisite experience to 
perform the scope of work for this subcontract.  Bass Electric complied with the instructions to 
bidders and submitted all required forms and certifications, including certification that it is 
signatory to a recognized apprenticeship and/or training program under Chapter 4 of the 
California Code as certified by the State of California Division of Apprenticeship Standards.   
 
Funding 
This Trade Subcontract will be funded by the American Recovery and Reinvestment Act funding 
granted to the TJPA by the Federal Railroad Administration. 

RECOMMENDATION: 
Staff recommends that the TJPA Board of Directors authorize amending Contract No. 08-04-
CMGC-000, authorizing Webcor/Obayashi Joint Venture to award a Trade Subcontract to Bass 
Electric as the responsible bidder submitting the lowest responsive bid in the amount of 
$168,528 for TG06.2 - Grounding System, and thereby increasing authorized Direct Costs under 
Contract No. 08-04-CMGC-000 (Section 00 05 20 Agreement, paragraph 5.01B), by $168,528 
and increasing the authorized Construction Services Fixed Fee by $13,819.30.   
 
ENCLOSURES:  

1. Resolution  
2. Contract Amendment 



TRANSBAY JOINT POWERS AUTHORITY 
BOARD OF DIRECTORS  

 
Resolution No. _____________  

 
WHEREAS, On March 12, 2009, the TJPA awarded a contract to Webcor/Obayashi Joint 

Venture as Construction Manager/General Contractor ("CM/GC") for the Transbay Transit 
Center Building and Related Structures (Contract No. 08-04-CMGC-000 (the "Contract").  
Under the Contract, the CM/GC must competitively procure Trade Subcontractors.  The Contract 
provides for the incorporation of Trade Packages by amendment to (a) authorize award of a 
Trade Subcontract, (b) authorize the associated increase in allowable Direct Costs under the 
Contract (Agreement (Section 00 05 20), paragraph 5.01), and (c) authorize the CM/GC to 
charge a Construction Services Fee invoiced at a rate of 8.2% of Direct Costs; and 

 
WHEREAS, On April 3,2012, the CM/GC advertised for bids for TG06.2 - Grounding 

System (“TG06.2”), which is part of the Transbay Transit Center Program and which involves 
below grade work necessary to facilitate construction of the Transbay Transit Center; and  
 

WHEREAS, Under TG06.2, the Trade Subcontractor will perform all work in connection 
with installation of a complete, functional and tested grounding system; and 

 
WHEREAS, On May 17, 2012, two bids were received and opened publicly; and  

 
WHEREAS, CM/GC and TJPA have determined that Bay Area Systems and Solutions, 

Inc. dba Bass Electric of  San Francisco, California, is the responsible bidder submitting the 
lowest responsive bid, with a bid of $168,528; and  
 

WHEREAS, Funds for this contract are available from the American Recovery and 
Reinvestment Act grant from the Federal Railroad Administration; and  
 

WHEREAS, The time allowed for completion of the work under this contract is 394 
calendar days after issuance of the Notice to Proceed; now, therefore, be it  
 

RESOLVED, That the TJPA Board of Directors authorizes Webcor/Obayashi Joint 
Venture to award a Trade Subcontract to Bass Electric as the responsible bidder submitting the 
lowest responsive bid in the amount of $168,528; and be it 

 
FURTHER RESOLVED, That upon award of TG06.2, the Trade Subcontract shall be 

deemed part of the Contract Documents under Contract No. 08-04-CMGC-000; and be it 
 
FURTHER RESOLVED, That Contract No. 08-04-CMGC-000 is hereby modified to 

incorporate the authorized amount of Trade Subcontract  for TG06.2: Grounding System, by 
increasing authorized Direct Costs under Contract No. 08-04-CMGC-000 (Section 00 05 20 
Agreement, paragraph 5.01B), by $168,528 and increasing the authorized Construction Services 
Fixed Fee by $13,819.30.   
 
I hereby certify that the foregoing resolution was adopted by the Transbay Joint Powers 
Authority Board of Directors at its meeting of June 14, 2012.  
 
       ____________________________________ 
       Secretary, Transbay Joint Powers Authority 



AGREEMENT 

AMENDMENT NO. 22 

BETWEEN  

TRANSBAY JOINT POWERS AUTHORITY 

AND  

WEBCOR/OBAYASHI, J.V. 
 
THIS AMENDMENT for AGREEMENT is entered into as of the ______day of June, 

2012, by and between the TRANSBAY JOINT POWERS AUTHORITY ("TJPA") and 
Webcor/Obayashi, J.V. (the "CM/GC").  By this Amendment No. 22, the TJPA and the CM/GC 
hereby modify the Agreement No. 08-04-CMGC-000 dated March 17, 2009 (the "Agreement"), 
only to the extent expressly provided in this Amendment No. 22.  All other terms and conditions 
of the Agreement, as previously amended, shall remain in full force and effect. 

Recitals 
A. On March 12, 2009, the TJPA Board awarded the Agreement to the CM/GC to 

perform pre-construction and construction services for the Transbay Transit Center Building and 
Related Structures Project (the "Project"). 

B. As detailed in the Agreement, CM/GC is required to procure construction services 
through the award of Trade Packages, at which time the TJPA shall adjust the value of the 
Contract Sum to reflect the amount of the awarded Trade Work Subcontract plus the 
proportionate CM/GC Construction Services Fixed Fee in accordance with Article 5.01 of the 
Agreement. 

C. The CM/GC issued an Invitation for Bids for TG06.2: Grounding System on 
April 3, 2012, and received and publicly opened two bids on May 17, 2012. 

D. Bay Area Systems and Solutions, Inc. dba Bass Electric was the responsible 
bidder submitting the lowest responsive bid in the amount of $168,528.   

 

Terms and Conditions 
 1. By this Amendment, the TJPA authorizes an increase in the CM/GC scope of 
work and the value of the Contract Sum by $182,347.30 (Trade Package Direct Costs of 
$168,528 and CM/GC Fixed Fee, calculated at 8.2 percent of Direct Costs, of $13,819.30), and 
the award of Trade Subcontract No. TG06.2 to Bass Electric for performance of TG06.2: 
Grounding System. 

2.  The detailed scope of work and schedule incorporated by this Amendment is 
provided in the Invitation for Bid Documents dated April 3, 2012, and one associated Addendum 
issued on May 9, 2012.  

 
 



IN WITNESS WHEREOF, the parties hereto have executed this contract Amendment No. 22 on 
the day first mentioned above. 
 
 
TRANSBAY JOINT POWERS AUTHORITY 
 
 
 
  
Maria Ayerdi-Kaplan 
Executive Director 
 
Transbay Joint Powers Authority     
Board of Directors 
Resolution No. _________________ 
Adopted: _____________________ 
Attest: 
 
_____________________________ 
Secretary, TJPA Board 
 
 
Approved as to Form: 
 
 
 
  
TJPA Legal Counsel 
     
 
 
 
WEBCOR/OBAYASHI, JOINT VENTURE 
 
 
  
Authorized Signature  
 
 
  
Printed Name  
 
 
  
Title  
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