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WEBCOR/OBAYASHI JOINT VENTURE 

LONG FORM SUBCONTRACT – TRANSBAY TRANSIT CENTER PROJECT 

 
Job Name: Transbay Transit Center Project  Subcontract No.: 301001301  
Job Number: 30100.01 Trade: Roof Park Landscaping and Irrigation 

 
This Agreement (“Subcontract” or “Agreement”) is made this       day of      ,      , between: 
 
CONTRACTOR (“Contractor”): 
 
WEBCOR/OBAYASHI JOINT VENTURE 
1751 Harbor Bay Parkway, Suite 200 
Alameda, CA 94502 
Phone: (510) 748-1900 Fax: (510) 748-7800 

WEBCOR/OBAYASHI JOINT VENTURE JOB 
SITE OFFICE 
175 Beale Street 
San Francisco, CA 94105 
Phone: (415) 978-5700 Fax: (510) 476-3030 

            
and: 
 
TRADE SUBCONTRACTOR (“Subcontractor”):  
 
NAME:   
Address:       
City, State, Zip:       
Phone:       Fax:        

 
On or about the 17th day of March, 2009, Contractor entered into Prime Contract No.08-04-CMGC-000 with: 
 
TRANSBAY JOINT POWERS AUTHORITY (“TJPA”)  
201 Mission Street, Suite 2100 
San Francisco, CA 94105 
Phone: (415) 597-4620 Fax: (415) 597-4615 

 
to perform the following project:   
 
Contract No. 08-04-CMGC-000 for the performance of certain CM/GC services related to the construction of 
the Transbay Transit Center Building and Related Structures (the “Project”) as more fully set forth in the 
Contract Documents.  The Project generally consists of neighborhood utility relocation, demolition of existing 
structure and ramps, construction of the Transit Center Building, and construction of the Bus Ramps connecting 
the Transit Center Building to the Bus Storage Facility and the West Approach to the Oakland-San Francisco 
Bay Bridge, and the interconnection and coordination with the Transit Tower.  The Project is located over four 
blocks (from Fremont to Second Streets) between Mission and Natoma Streets in the City and County of San 
Francisco. 
 
Said work is to be performed in accordance with the Prime Contract and the Plans and Specifications.  Said 
Plans and Specifications have been prepared by or on behalf of: 
 
ARCHITECT (Transit Center Building and Bus Ramps): 
PELLI CLARKE PELLI ARCHITECTS 
1056 Chapel St. 
New Haven, CT 06510 
Phone: (203) 777-2515 Fax: (203) 787-2856 

 
ENGINEER (Utility Relocation): 
AECOM 
405 Howard Street 
San Francisco, CA 94105 
Phone:  (415) 365-3200    Fax:  (415) 267-4957 
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SECTION 1.  ENTIRE CONTRACT 
 
The phrase "Contract Documents" is defined to mean and include the following:  
 

Long Form Subcontract 
Contract Documents, as defined in Section VII, Contract Document List, of Exhibit A – Trade Subcontractor Bid Package Manual 
and Forms – Contract #301001301, Trade Package # TG13.1: Roof Park Landscaping and Irrigation Package; dated February 
26, 2015, Rev 0 (“Exhibit A”).  Should a conflict exist between this Long Form Subcontract and the Contract Documents, Exhibit 
A shall take precedence. 

 
Subcontractor certifies that he is fully familiar with all of the terms of the Contract Documents, the location of the job site and the conditions 
under which the work is to be performed (including, without limitation, existing field conditions, utility locations, and current, local 
construction practices) and that he enters into this Agreement based upon his investigation of all such matters and documents and is not 
relying on any opinions or representations of Contractor.  This Agreement and the Contract Documents defined above represent the entire 
agreement.  The Contract Documents are incorporated in this Agreement by reference, and Subcontractor and its Lower-Tier 
Subcontractors will be and are bound by the Contract Documents insofar as they relate in any way, directly or indirectly, to the work covered 
by this Agreement.  Subcontractor agrees to be bound to Contractor in the same manner and to the same extent as Contractor is bound 
to the Owner under the Contract Documents, to the extent of the work provided for in this Agreement, and that where, in the Contract 
Documents reference is made to Contractor, and the work or specifications therein pertains to Subcontractor's trade, craft, or type of work, 
then such work or specification shall be interpreted to apply to Subcontractor instead of Contractor, and shall include all work, materials 
and equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or trade usage as necessary to 
properly execute and complete such work.  In the event that there is a conflict between Contract Documents, the more stringent of the 
documents shall apply. The prime contract between the Owner and Contractor is available for review at the Contractor's main office at 
1751 Harbor Bay Parkway, Ste. 200, Alameda, CA 94502. 
 
Subcontractor understands that this Agreement is for work that is partially funded by the federal government, and that there may be certain 
federal requirements as set forth in the Contract Documents that apply to Subcontractor’s work under this Agreement, and that it is fully 
aware of all such requirements that affect its work and shall comply with them. 
 
SECTION 2. SCOPE 
 
Subcontractor agrees to furnish all labor, materials, equipment and other facilities (collectively “Services” or “Work”) required to complete 
the work for the Project in accordance with the Contract Documents.  Scope of Work – The Work is not necessarily defined in one particular 
portion of the plans and specifications or Contract Documents. Subcontractor will perform all of the work that falls within the general area 
of this Subcontract, regardless of the fact that the work to be performed may be distributed throughout the plans and specifications, and 
Contract Documents, as well as all incidental work reasonably necessary to complete this Subcontract. The work to be performed by the 
Subcontractor is generally described as follows:  
 
Roof Park Landscaping and Irrigation, per Contract Documents 
 
In the event of any dispute between Contractor and Subcontractor. Subcontractor will not stop work but will prosecute the work diligently 
to completion, the dispute to be submitted for resolution in accordance with section 17 of this Agreement. 
 
SECTION 3.  CONTRACT PRICE 
 
Contractor agrees to pay Subcontractor for the strict performance of its work, the sum of:        ($     ), subject to conditions and 
deductions for changes in the work as may be directed in writing by Contractor in accordance with Section 6, and to make payment in 
accordance with Section 4. 
 
      
 
SECTION 4.  PAYMENT SCHEDULE 
 
4.1 Except as otherwise provided in this Subcontract and except that this section shall in no event be construed to violate the public 

policy of the State of California, it is agreed that progress payments to Subcontractor shall only be made for acceptable work 
performed by Subcontractor as reflected in Contractor's Application for Payment. Payment is due only after Subcontractor 
furnishes services, actually performed, according to the terms of this Subcontract, regardless of any defaults attributable to the 
Owner or Contractor. Payment is payable either upon Owner approval of the Payment Application and subsequent Owner 
payment, or, in the event of Owner’s non-payment, when Subcontractor has complied with paragraph 4.1.2 below.  

 
 Approval of Contractor's Application for Payment and payment for the work reflected therein by Owner shall be a condition 

precedent that must occur before Contractor will be obligated to pay Subcontractor. Subsequent to Owner approval of 
Contractor’s Application for Payment, Contractor shall pay Subcontractor upon receipt of payment from the Owner, 
Subcontractor’s portion of said payment allowed to Contractor less any percentage retained under the contract between the 
Contractor and the Owner.  Upon receipt of payment from the Owner, and Subcontractor compliance with Paragraphs (4.2) and 
(4.3) below, Contractor will pay Subcontractor the said contract sum on or about the 30th day of the month following the months 
in which the work was performed, provided however, Contractor may retain as part security for Subcontractor's fulfillment of this 
Contract, an amount equal to the amount retained by Owner with respect to Subcontractor’s work for the purpose of Subcontract 
progress payment.  Final payment shall only be made to Subcontractor from sums received by Contractor as final payment from 
the Owner, subject to the above provisions and also Paragraphs (4.2), (4.3) and (4.4) below. Within ten (10) business days after 
the award of the Subcontract, but in any event no later than Subcontractor's first payment request, Subcontractor shall furnish 
to Contractor a billing breakdown or schedule of values for Contractor's approval for use in approving invoices and percentages 
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of completed work. Subcontractor’s schedule of values shall include a line item for each portion of the Work, and shall be 
incorporated into Exhibit “G”.  Notwithstanding anything to the contrary set forth in the Subcontract Agreement, and provided that 
Subcontractor has complied in full with its subcontract obligations, Contractor shall pay Subcontractor within 10 days of receipt 
of payment from Owner in accordance with applicable state and federal law. 

 
4.1.2 In the event the Owner fails, neglects or refuses to pay the Contractor for any reasons whatsoever (except on account of defaults 

solely attributable to the Contractor), then payment shall not be payable to Subcontractor until the events hereinafter set forth 
occur. In the event of non-payment by the Owner to the Contractor, the Contractor shall notify the Subcontractor in writing.   
Assuming Subcontractor has satisfied all conditions precedent to receiving payment, Subcontractor agrees that Contractor shall 
make progress payments and final payments otherwise to Subcontractor for Work undisputedly performed properly by the earlier 
of: (1) seven (7) days after Contractor being paid by the Owner for amounts payable to Subcontractor on account of work done 
by Subcontractor on the Project, or (2) the Contractor, Subcontractor and Owner exhausting all processes prescribed in the 
Prime Contract for Contractor to seek and receive payment for Subcontractor’s Work.  The parties expressly acknowledge and 
agree that the timing of payments to Subcontractor under the conditions of this paragraph is reasonable.  Subcontractor agrees 
that the liability of the surety on Contractor’s payment bond, if any, for payment to Subcontractor, is subject to the same conditions 
precedent as are applicable to Contractor’s liability to Subcontractor.  

 
4.1.3 Grounds for Withholding Payment.  Contractor may withhold, or on account of subsequently discovered evidence, nullify the 

whole or part of any payment to the extent necessary to protect Contractor from loss, including costs and attorney's fees, on 
account of (1) defective work not remedied; (2) claims filed or reasonable evidence indicating probable filing of claim; (3) failure 
of Subcontractor to make payments properly to his subcontractors or for material, labor or fringe benefits; (4) a reasonable doubt 
that this Agreement can be completed for the balance then unpaid; (5) damage to another subcontractor; (6) penalties assessed 
against Contractor or Subcontractor for failure of Subcontractor to comply with State, Federal or local laws and regulations; or 
(7) any other ground for withholding payment allowed by State or Federal law, or as otherwise provided in this Agreement.   

 
 
4.1.4 In the event the Owner fails, neglects or refuses to pay the Contractor for any reasons whatsoever (except on account of defaults 

solely attributable to the Subcontractor), Contractor and Subcontractor agree to pursue their rights to payment from the Owner. 
 
4.1.5 In the event the Subcontractor does not submit to the Contractor such monthly estimates by the date provided in the subcontract, 

then (unless the Contract Documents provide otherwise) the Contractor may at his option include in his monthly estimate to the 
Owner for Work performed during the preceding months such amount as he may deem proper for the Work for the Subcontractor 
for the preceding month and the Subcontractor agrees to accept such approved portion thereof in lieu of monthly payment based 
upon the Subcontractor’s estimate. In the event Subcontractor submits such monthly estimate to Contractor within the time 
described above, the Contractor may at his discretion modify Subcontractor’s estimate in accordance with Contractor’s own 
estimate of the value of the Subcontractor’s Work performed during the preceding month, and the Subcontractor agrees to accept 
Contractor’s estimate thereof in lieu of monthly payments based on the Subcontractor’s estimate. 

 
4.1.6 Progress payments to the Subcontractor shall be made only for the Work performed by the Subcontractor as reflected in the 

Subcontractor monthly estimate. Approval of the Subcontractor’s monthly estimate, in whole or in part shall be a condition 
precedent which must occur before the Contractor will be obligated to pay the Subcontractor. Approval and payment of 
Subcontractor’s monthly estimate is specifically agreed not to constitute or imply acceptance by the Contractor or the OWNER 
of any portion of the Subcontractor’s Work. Subcontractor agrees that upon partial or full payment he will deliver to Contractor 
applicable releases of mechanics lien rights for that portion paid on the form attached as Exhibit "C". 

 
4.2 Subcontractor shall prepare and present to Contractor, for its approval, on or before the 18th day of each calendar month 

("Current Month"), projected through the last day of the month, a complete invoice using Contractor's format (Exhibit’s “C” & “G” 
referenced above in Section 1).  Contractor is not required to make any payment to Subcontractor unless Subcontractor shall 
previously have provided such supporting documentation as may be required by Contractor, the OWNER, Architect, or any party 
authorized under the Prime Contract. Such documentation may include, without limitation, copies of requisitions from 
Subcontractor’s subcontractors and material suppliers, payroll affidavits, receipts and vouchers, and conditional lien releases for 
the Current Month and unconditional lien releases for all work completed prior to the Current Month executed by all persons and 
companies who might have mechanic's lien, stop notice or labor and material bond rights against the Project and arising out of 
work performed under the Subcontract, using Contractor's forms along with evidence of payment as applicable to all unions and 
union trust funds.  Subcontractor shall promptly notify Contractor if Subcontractor’s actual costs for the Current Month are not 
consistent with the projected costs initially set forth in Subcontractor’s invoice.  If necessary, Subcontractor shall promptly make 
all required changes to its invoice to ensure that Contractor’s payment application submitted to the Owner accurately reflects 
Subcontractor’s actual costs.  Contractor may prepare and issue a joint check for the amount(s) indicated. 

 
4.3 Contractor may withhold monthly progress payments, in accordance with applicable laws, in order to protect Contractor and/or 

the Owner from loss because of any event of default under this Subcontract.  When the grounds for the default are cured by 
Subcontractor to Contractor’s satisfaction, and the funds are paid to Contractor by the Owner, payment shall be made for the 
amounts withheld because of them. 

 
4.4 Subject to; Paragraphs 4.1.1, 4.1.2, 4.1.3, 4.1.4, 4.1.5, above, the removal of all grounds for withholding, the delivery by 

Subcontractor to Contractor of (i) Subcontractor's signed Guarantee, (ii) as-built plans, (iii) operation and maintenance manuals 
required by the Contract Documents, and (iv) satisfactory proof that all claims, including taxes, growing out of the work hereunder 
(and any liens related thereto) have been released including, specifically, Contractor's receipt of fully executed lien releases from 
Subcontractor and all of its Lower-Tier Subcontractors and material suppliers involved in its Work, the balance owing to 
Subcontractor under the terms of this Subcontract shall be due and payable thirty (30) days after completion and acceptance of 
the entire Project and ten (10) days after receipt of same from the Owner; provided Contractor shall promptly release retention 
to the extent that Owner releases retention under the Contract Documents with respect to Subcontractor’s work.  Final payment 
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may, at the Owner's or Contractor's option, be made in the form of checks made jointly payable to Subcontractor and any Lower-
Tier Subcontractor, materialman, laborer or supplier entitled to payment out of the funds of the final payment.  Furthermore, 
provided that Subcontractor has complied in full with subcontract obligations, Contractor will withhold no more retention from 
Subcontractor than the amount of retention that is being withheld from Contractor by Owner with regard to Subcontractor’s work, 
and shall promptly reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner.  
See Prime Contract (Document 00 07 00) Article 9.04. 

 
4.5 Any and all funds payable to Subcontractor hereunder are hereby declared to constitute trust funds in the hands of Subcontractor, 

to be applied first to the payment of claims of its subcontractors, architects, engineers, surveyors, laborers and materialmen 
arising out of the described work, to claims for utilities furnished and taxes imposed, and to the payment of premiums on surety 
bonds and other bonds filed and premiums on insurance accruing during the construction of the described work, before 
application to any other purpose. 

 
4.6 Monthly Progress Invoices and all appropriate documentation must be submitted to the jobsite office on or before the 18th of 

each month for processing as per Section 4 of the Subcontract. 
 
4.7 In accordance with, and subject to any restrictions set forth in, the Prime Contract provisions, Subcontractor must obtain advance 

written approval to receive payment for materials or equipment delivered to the jobsite but not yet incorporated into the work.  
Payments for materials stored on or off the site shall be conditional upon submission by Subcontractor of bills of sale or such 
other procedures satisfactory to the Owner to establish Owner's title and to protect Owner's interest in the materials or equipment. 

 
SECTION 5.  TIME 
 
5.1 Time is of the essence of this Agreement.  Subcontractor shall provide Contractor with scheduling information and a proposed 

schedule for performance of his work in a form acceptable to Contractor.  Subcontractor shall plan and sequence its Work to 
conform to Contractor's Concept schedule (Exhibit “I”) and all reasonable revisions or changes made thereto by Contractor.  
Subcontractor shall prosecute his Work in a prompt and diligent manner in accordance with Contractor's progress schedule 
without delaying or hindering Contractor's work or the work of other contractors or subcontractors.  Subcontractor shall coordinate 
the Work covered by this agreement with that of all other contractors, subcontractors, and of the Contractor, in a manner that 
will facilitate the efficient completion of the entire Project work.  In the event Subcontractor fails to maintain his part of the 
Contractor's schedule, he shall, without additional compensation and at its own cost, accelerate the work as Contractor may 
direct until Subcontractor's work is in accordance with such schedule.  Contractor shall have complete control of the premises 
on which the work is to be performed and shall have the right to decide the time and order in which various portions of the work 
shall be installed and the relative priority of the work of Subcontractor and other subcontractors, and, in general, all other matters, 
pertaining to the timely and orderly conduct of the work of Subcontractor on the premises.  Should Subcontractor be delayed in 
the prosecution or completion of the work by the act, neglect or default of the Owner, Architect or Contractor, then the time herein 
fixed for the completion of the work shall be extended the number of days the Subcontractor has thus been delayed, but no 
allowance or extension shall be made unless a detailed written notice of delay is presented in writing to Contractor within three 
(3) working days of the commencement of such delay, and under no circumstances shall the time provided for Subcontractor’s 
completion of its Work be extended to a date which will prevent Contractor from completing the entire Project within the time 
allowed Contractor for such completion. 

 
5.2 To the fullest extent permitted under applicable law, no claims for additional compensation or damages for delays, whether 

caused in whole or in part by any conduct on the part of Contractor, including, but not limited to, conduct amounting to a breach 
of this Agreement, or delays by other subcontractors or the Owner, shall be recoverable from Contractor, and the above-
mentioned extension of time for completion shall be the sole remedy of Subcontractor; provided, however, that in the event 
Contractor obtains additional compensation from Owner on account of such delays, Subcontractor shall be entitled to such 
portion of the additional compensation so received by Contractor from the Owner as is equitable under all of the circumstances.  
In the event that Contractor prosecutes a claim against the Owner for additional compensation for any delay, Subcontractor shall 
cooperate fully with Contractor in the prosecution thereof and shall pay costs and expenses incurred in connection therewith, 
including actual attorney's fees, to the extent that said claim is made by Contractor at the request of Subcontractor.   

 
5.3 Subcontractor shall prepare and obtain approval as required by the Contract Documents for all shop drawings, details, samples, 

and do all other things necessary and incidental to the prosecution of his work in conformance with Contractor's progress 
schedule. Subcontractor will prepare daily, and submit to Contractor, the Subcontractor Daily Activity Report. 

 
5.4 If the time periods in the Prime Contract are shorter for the giving of notices of delay (Section 5), notices of claims (Section 6), 

demands for relief in the case of disputes (Section 17), or notices to correct a default (Section 14), then the shorter period shall 
govern. 

 
5.4.1 To the extent that Contractor is required to review and/or approve the Subcontractor’s notices and/or other contract submissions 

prior to giving the submission to the Owner, Subcontractor must ensure that it provides the required submission to Contractor a 
reasonable period of time prior to the deadline for submission to the Owner set forth in the Prime Contract.  This requirement is 
intended to ensure that the Contractor has a reasonable amount of time to fulfill its contractual obligation to review and/or approve 
the Subcontractor’s submission prior to submission to the Owner.  A list of some of the key timing requirements set forth in the 
Prime Contract and the corresponding timing requirements applicable to the Subcontractor are set forth below: 

 A. Change Order Requests and Proposed Change Orders (Prime Contract Section 6.03):  Section 6.03.A requires 
Contractor to submit a written Change Order Request (COR) within 21 days of receipt of the Clarification or other written directive.  
The Subcontractor shall submit a COR to Contractor within 14 days.  Section 6.03.D requires Contractor to submit a PCO cost 
proposal and PCO time adjustment proposal, if applicable, within 10 days of receipt of a PCO.  The Subcontractor shall submit 
a PCO cost proposal and PCO time adjustment proposal, if applicable, to Contractor within 6 days. 
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 B. Claims (Prime Contract Section 13.02):  Section 13.02.A requires Contractor to submit notices of potential claims 
within 10 days of the event giving rise to the claim.  The Subcontractor shall submit such notice to Contractor within 6 days.  
Section 13.02.B requires Contractor to submit a certified claim within 45 days of submission of the notice of potential claim.  The 
Subcontractor shall submit its certified claim to Contractor within 25 days. 

 
SECTION 6.  CHANGES IN THE WORK 
 
6.1 Subcontractor shall make any and all changes to the work described in the Contract Documents and this Agreement as directed 

by Contractor in writing.  Such change or written direction shall not invalidate this Agreement. 
 
6.2 If necessary, and in accordance with the other provisions of this Subcontract, the Contract Price stated in Section 3 and the time 

for Subcontractor's performance shall be adjusted by appropriate additions or deductions mutually agreed upon before 
Subcontractor performs the changed work.  Subcontractor shall supply Contractor with all documentation necessary to 
substantiate the amount to or deduction from the price or time.  If Contractor and Subcontractor cannot agree on the amount of 
the addition or deletion, Subcontractor shall nonetheless timely perform the work as changed by Contractor's written direction.  
Once Subcontractor receives Contractor's written direction, Subcontractor is solely responsible for timely performance of the 
work as changed by the written direction. 

 
6.3 Payment for changed work shall be made in accordance with Section 4. 
 
6.4 Subcontractor shall not make any changes in the work described in Section 2 or in any way cause or allow that work to deviate 

from the Contract Documents without written direction from Contractor.  If Subcontractor makes any changes in the work 
described in Section 2 without written direction from Contractor, such change constitutes an agreement by Subcontractor that 
he will not be paid for that changed work, even if he received verbal direction, written or otherwise, from the OWNER or any 
other person or entity.  In addition, Subcontractor shall be liable for any and all losses, costs, expenses, damages, and liability 
of any nature whatsoever associated with or in any way arising out of any such change he makes without written direction from 
Contractor. 

 
6.4.1 Unless agreed to otherwise, any changes in the work which arise from a Subcontractor’s Additional Work Authorization (AWA), 

will require the signatures of both the Contractor’s Project Manager and the Superintendent. Each AWA will require these two 
signatures by the Contractor, in addition to that of the Subcontractor. An AWA is intended to cover work performed on a time 
and material basis or equivalent. An AWA is only to be used under circumstances where Subcontractor and Contractor agree 
that a conventional proposal, estimate and change order would not be appropriate.  See Prime Contract General Conditions 
(Document 000700), Article 6.07 for additional Owner requirements.  

 
6.5 If Subcontractor discovers a condition or situation that it believes constitutes a change to its Work, or otherwise requires a change 

to the Contract Documents, Subcontractor shall provide written notice of the change within five (5) calendar days from discovering 
such changed condition.  If a dispute arises between Contractor and Subcontractor about whether particular work constitutes a 
change to the Work, Subcontractor shall timely perform the disputed work and give written notice of any claim for additional 
compensation for that work within five (5) days after such work was performed.  Subcontractor's failure to perform the work or 
failure to give timely notice of the change and claim constitutes an agreement by him that he will not be paid for the disputed 
work. 

 
6.6 No change, alteration, or modification to or deviation from this Agreement, the Contract Documents, prime contract, plans, or 

specifications, whether made in the manner provided in this provision or not, shall release or exonerate, in whole or in part, any 
bond or any surety on any bond given in connection with this Agreement, and no notice is required to be given to such surety of 
any such change, alteration, modification, or deviation. 

 
SECTION 7.  DAMAGES CAUSED BY DELAYS 
 
If Subcontractor should default in performance of the Work or breach any provision of this Agreement, or should otherwise commit any act 
which causes delay to the Contractor’s work, Subcontractor shall be liable for all losses, costs, expenses, liabilities and damages, including 
liquidated damages, sustained by Contractor, or for which Contractor may be liable to the Owner or any other party because of 
Subcontractor's default or breach.  Neither Party shall be liable to the other for consequential damages incurred directly by either party 
arising out of or related to a breach of this Agreement, except that Subcontractor shall remain liable for indemnification and the duty to 
defend against any actual and/or consequential damages that arise out of the Work or a breach of this Agreement that are assessed or 
claimed against Contractor by third parties, which includes, but is not limited to, the Owner, as well as for any such damages that are 
caused by an insurable event and covered by insurance. 
 
Subcontractor’s liability for liquidated damages arising out of Subcontractor’s default in performance of the work or breach of any provision 
of this Agreement shall be limited to amounts, if any, assessed against Contractor by the Owner and shall be further limited to the extent 
of Subcontractor’s comparative fault for such losses. 
 
SECTION 8.  BONDING OF SUBCONTRACTOR 
 
Concurrently with the execution of this Agreement, Subcontractor shall, if required by Contractor, supply a labor and material bond and a 
performance bond, in an amount equal to one hundred percent (100%) of the Contract Price.  Such bonds shall be in forms satisfactory to 
Contractor and shall be executed by a U.S. Treasury listed corporate surety acceptable to Contractor and admitted as a surety insurer in 
the State of California.  The premium cost for such bonds is included in the Contract Price. 
 
No change, alteration or modification to, or deviation from, the Contract Documents, including this Subcontract, the Prime Contract, plans, 
or specifications, whether made in the manner provided for in this Subcontract or not, shall release or exonerate, in whole or in part, any 
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bond or any surety on any bond given in connection with this Subcontract, and no notice is required to be given to such surety of any such 
change, alteration, modification, or deviation. 
 
See the Prime Contract General Conditions (Document 000700), Article 10.02.D for additional requirements. 

 
SECTION 9.  LIENS 
 
9.1 In case suit is brought on any claim, stop notice or lien for labor performed or materials used on or furnished to the Project 

(“Claim”), Subcontractor shall pay and satisfy any such Claim as may be established by the decision of the court in said suit.  
Subcontractor agrees within ten (10) days after written demand to cause the effect of any such Claim or lien to be removed from 
the premises, and in the event Subcontractor shall fail to do so, Contractor is authorized to use whatever means in its discretion 
it may seem appropriate to cause said lien or Claim to be removed or dismissed and the cost thereof, together with actual 
attorney’s fees, shall be immediately due and payable to Contractor by Subcontractor.  Subcontractor may litigate any such 
Claim or suit provided he causes the effect thereof to be removed, promptly in advance, from the premises, and shall further do 
such things as may be necessary to cause Owner not to withhold any monies due to Contractor from Owner by reason of such 
liens or Claims. 

 
9.2 It is understood and agreed that the full and faithful performance of this Agreement on the part of Subcontractor (including the 

payment of any obligations due from Subcontractor to Contractor, and any amounts due to labor and materialmen furnishing 
labor or material for said work) is a condition precedent to Subcontractor’s right to receive payment for the work performed, and 
any monies paid by Contractor to Subcontractor under the terms of this Agreement shall be impressed with a trust in favor of 
labor and materialmen furnishing labor and material to Subcontractor on the work herein subcontracted. 

 
SECTION 10.  PROVISIONS FOR INSPECTION 
 
Subcontractor shall at all times furnish to Contractor and his representatives safe and ample facilities for inspecting materials at the site of 
construction, shops, factories or any place of business of Subcontractor and his subcontractors and materialmen where materials under 
this Agreement may be in course of preparation, process, manufacture or treatment.  Subcontractor shall furnish to Contractor as often as 
required by Contractor, full reports of the progress of the work at any place where materials under this Agreement may be in the course of 
preparation or manufacture.  Such reports shall show the progress of such preparation and manufacture in such details as may be required 
by Contractor, including, but not limited to, any plans, drawings or diagrams in the course of preparation. 
 
SECTION 11.  MATERIALS AND WORK FURNISHED BY OTHERS 
 
In the event the Work includes installation of materials or equipment furnished by others or work to be performed in areas to be constructed 
or prepared by others, it shall be the responsibility of Subcontractor to examine and accept, at the time of delivery or first access, the items 
so provided and thereupon handle, store and install the items with such skill and care as to insure a satisfactory completion of the Work.  
Use of such items or commencement of work by Subcontractor in such areas shall be deemed to constitute acceptance thereof by 
Subcontractor.  Loss or damage due to acts of Subcontractor shall be charged to the account of Subcontractor and deducted from monies 
otherwise due under this Agreement. 
 
SECTION 12.  PROTECTION OF WORK 
 
12.1 Subcontractor shall effectually secure and protect the work done hereunder and assume full responsibility for the condition 

thereof until final acceptance by the OWNER and Contractor.  Subcontractor further agrees to provide such protection as is 
necessary to protect the work and the workmen of Contractor, the OWNER, and other subcontractors from its operations. 

 
12.2 Subcontractor shall be liable for any loss or damage to any work in place or to any equipment and materials on the job site 

caused by Subcontractor or its agents, employees or guests. 
 
SECTION 13.  LABOR RELATIONS AND LABOR AGREEMENTS  
 
13.1 Contractor is signatory to the following unions:  Carpenters, Cement Finishers, Laborers, and Operating Engineers.  In 

accordance with this Section, Subcontractor shall comply with the terms and conditions of these agreements. 
 
13.2 Subcontractor shall keep a representative at the job site during all times when Subcontractor's work is in progress, and such 

representative shall be authorized to represent Subcontractor as to all phases of the work.  Prior to commencement of the work, 
Subcontractor shall notify Contractor who Subcontractor's representative is to be, and in the event of any change of 
representative Subcontractor shall notify Contractor who the new representative is to be prior to such change becoming effective. 

 
13.3 Subcontractor acknowledges that Contractor has entered into labor agreements covering work at its construction jobsites with 

the labor unions listed in Section 13.1 above. Subcontractor hereby expressly agrees that all of the provisions of the applicable 
labor agreements are incorporated into this Agreement as if they were set forth in their entirety.  

 
13.4 Subcontractor agrees to comply with all of the terms and conditions of those labor agreements set forth in Section 13.1 above 

as if it were a party to said agreements including signatory status if required.  Subcontractor further agrees to pay the wage rates, 
make the required trust fund payments into the respective labor trust funds, and observe the hours and all other terms and 
conditions set forth in the respective labor agreements referenced in Section 13.1 above. Subcontractor agrees to comply with 
the terms and provisions of said agreements setting forth the grievance and arbitration provisions. Furthermore, Subcontractor 
agrees to comply with the terms and provisions of said agreements setting forth the jurisdiction and scope of work therein for 
resolution of jurisdictional disputes. In the absence of any such procedure or if such procedure or if such procedure fails to 
promptly resolve the jurisdictional dispute, Subcontractor agrees, at its own cost and expense and upon request by Contractor, 



 

Modified AGC Form – Subcontract #301001301, Revision 0, February 26, 2015 

 -7- 

to take any and all lawful steps to secure a binding and final determination of said jurisdictional dispute by the National Labor 
Relations Board. 

 
13.5 Subcontractor acknowledges that terms and conditions of the labor agreements with the unions listed in Section 13.1 above may 

require that Subcontractor comply with additional labor agreements with unions affiliated with the AFL-CIO but not listed.  When 
the terms and conditions of the below-referenced labor agreements so require, Subcontractor shall perform his job site work 
pursuant to all terms and conditions of an appropriate labor agreement with a union affiliated with the AFL-CIO. 

 
13.6 Subcontractor acknowledges that Contractor is a member of the Construction Employers' Association, and Subcontractor agrees 

to work in unison with Contractor and other subcontractors and to be bound by the procedures to follow when establishing a dual 
gate system. Should there be picketing on Contractor's job site, and Contractor establishes a reserved gate for Subcontractor's 
purpose, it shall be the obligation of Subcontractor to continue the proper performance of his work without interruption or delay. 

 
13.7 Subcontractor further promises and agrees that he will bind and require all of his subcontractors and their subcontractors 

performing job site work of the type covered by any of the labor agreements specified in Section 13.1 above to agree to all of the 
foregoing promises and undertakings, to the same effect as herein provided with respect to him. 

 
13.8 Subcontractor shall comply with all equal employment opportunity and affirmative action requirements promulgated by any 

governmental authority, including, without limitations, the requirements of the Civil Rights Act of 1964, Presidential Executive 
Orders No. 10925, 11114 and 11246, the California Fair Employment Practices Act, the American with Disabilities Act of 1991 
and the Family Medical Leave Act of 1993. Subcontractor shall comply with and agrees to be bound by all applicable Federal, 
State and local laws and regulations, including, but not limited to, all Fair Labor Standards Act provisions and California Code 
provisions covering the work. Upon request, Subcontractor agrees to submit certified payroll reports to contractor no later than 
three (3) working days after labor has been paid. 

 
13.9 To the extent a Subcontractor is bound to any Collective Bargaining Agreement at the time of submitting its bid proposal, 

Subcontractor agrees to comply with the terms and conditions of said Collective Bargaining Agreement until completion of the 
project. 

 
SECTION 14.  RECOURSE BY CONTRACTOR 
 
14.1 Termination for Default 
 
14.1.1 Notice to Cure.  If Subcontractor at any time refuses or neglects to supply enough properly skilled workers and proper materials, 

or fails to properly and diligently prosecute the work covered by this Agreement, or fails to make prompt payment to his workers, 
sub-subcontractors or suppliers, or becomes delinquent with respect to contributions or payments required to be made to any 
health and welfare, pension, vacation, apprenticeship or other employee benefit program or trust, or is otherwise guilty of a 
material breach of a provision of this Agreement, and fails within forty-eight (48) hours after receipt of written notice (letter, 
facsimile, or email) to commence and continue satisfactory correction and curing of such default with diligence and promptness, 
then Contractor, without prejudice to any legal or equitable rights or remedies, shall have the right to any or all of the following 
remedies: 

 
(a) supply such number of workers and quantity of materials, equipment and other facilities as Contractor deems necessary 

for the completion of Subcontractor's Work, or any part thereof which Subcontractor has failed to complete or perform, and 
charge the cost thereof to Subcontractor, who shall be liable for the payment of same including fifteen percent (15%) for 
overhead and profit, and actual attorney's fees incurred as a result of Subcontractor's failure of performance; 

 
(b) contract with one or more additional contractors to perform such part of Subcontractor's Work as Contractor shall determine 

will provide the most expeditious completion of the total work and charge the cost including overhead and profit thereof to 
Subcontractor; and 

 
(c) withhold payment of any monies due Subcontractor pending corrective action to the extent required by and to the 

satisfaction of Contractor. 
 

(d) Terminate for default Subcontractor's rights under this Agreement and use any materials, implements, equipment, 
appliances or tools furnished by or belonging to Subcontractor to complete Subcontractor's Work without any further 
compensation to Subcontractor for such use.  Contractor also may furnish those materials and equipment, and/or employ 
such workers or subcontractors as Contractor deems necessary to maintain the orderly progress of the Work.  In such case, 
Subcontractor shall be entitled to no further payment until the balance of Subcontractor's Work has been completed.  At 
that time, all of the costs incurred by Contractor in performing Subcontractor's Work, including a markup of fifteen percent 
(15%) for overhead and profit on such expenses, plus actual attorney's fees as provided above, shall be deducted from any 
monies due or to become due Subcontractor.  Subcontractor shall be liable for the payment of any amount by which such 
expenses may exceed the unpaid balance of the Contract Price. 

 
In the event of an emergency affecting the safety of persons or property, Contractor may proceed as above without first 
providing a Notice to Cure. 

 
 
14.1.2 In the event Contractor terminates Subcontractor for default, and it is subsequently determined in a civil action or arbitration that 

the termination for default was improper, Contractor’s liability to Subcontractor shall be no greater than it would be if Contractor 
would have terminated Subcontractor for convenience pursuant to Paragraph 14.3. Moreover, the damages, if any, Subcontractor 
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shall be entitled to shall be limited to the compensation, if any, Subcontractor would be entitled to in the event of a termination 
for convenience pursuant to Paragraph 14.3 below. 

 
14.2 Bankruptcy 
 
14.2.1 Termination Absent Cure.   Upon the appointment of a receiver for Subcontractor or upon Subcontractor making an assignment 

for the benefit of creditors or if Subcontractor seeks protection under the Bankruptcy Code or commits any other act of insolvency, 
Contractor may terminate this Agreement without notice upon giving written notice to Subcontractor and its surety, if any.  If an 
order for relief is entered under the Bankruptcy Code with respect to Subcontractor, Contractor may terminate this Agreement 
upon written notice to Subcontractor, its trustee, and its surety, if any, unless Subcontractor, the surety, or the trustee: 

 
(a) promptly cures all defaults; 
(b) provides immediate and adequate assurance of future performance; 
(c) compensates Contractor for actual pecuniary loss resulting from such defaults; 
(d) assumes the obligations of Subcontractor under this Agreement within the statutory time limits. 

 
14.2.2 Interim Remedies.  If Subcontractor is not performing in accordance with the Contractor’s progress schedule at the time of 

entering an order for relief, or at any subsequent time, Contractor, while awaiting the decision of Subcontractor or its trustee to 
reject or to accept this Agreement and provide adequate assurance of its ability to perform hereunder, may avail itself of such 
remedies under this Section as are reasonably necessary to maintain the schedule of work including: 

 
(a) Contractor may offset against any sums due or to become due Subcontractor all costs incurred in pursuing any of the 

remedies provided hereunder, including, but not limited to, reasonable overhead, profit and actual attorney's fees incurred 
as a result of Subcontractor's non-performance. 

 
(b) Subcontractor shall be liable for the payment of any amount by which such expense may exceed the unpaid balance of the 

Contract Price. 
 
14.3.1 Termination for Convenience.  Contractor may at any time and for any reason terminate Subcontractor's services and work for 

Contractor's convenience.  Cancellation shall be by service of written notice to Subcontractor's place of business.  Upon receipt 
of such notice, Subcontractor shall, unless the notice directs otherwise, immediately discontinue the work and placing orders for 
materials, facilities and supplies in connection with the performance of this Agreement, and shall, if requested, make every 
reasonable effort to procure cancellation of all existing orders or contracts upon terms satisfactory to Contractor, or at the option 
of Contractor, give Contractor the right to assume those obligations directly, including all benefits to be derived therefrom.  
Subcontractor shall thereafter do only such work as may be necessary to preserve and protect the work already in progress and 
to protect material and equipment on the job site or in transit thereto.  Upon such termination, Subcontractor shall be entitled to 
payment in accordance with Section 4 only as follows:  (1) the actual cost of the work completed in conformity with this 
Agreement; plus, (2) such other costs actually incurred by Subcontractor as are permitted by the prime contract and approved 
by Owner; plus (3) fifteen percent (15%) of the cost of the work referred to in subparagraph (1) above for overhead and profit 
(subject to any limitations set forth in the Prime Contract) or the profit earned if the contract had been fully performed, whichever 
one is less.  There shall be deducted from such sums as provided in this subparagraph the amount of any payments made to 
Subcontractor prior to the date of the termination of this Agreement.  Subcontractor shall not be entitled to any claim or claim of 
lien against Contractor or the OWNER for any additional compensation or damages in the event of such termination for 
convenience and payment.  Notwithstanding the foregoing, Contractor may terminate Subcontractor’s services and work for 
Contractor’s convenience only if the Owner terminates either the Prime Contract or this Subcontract Agreement for convenience. 

 
14.3.2. If the Prime Contract between Contractor and the OWNER is terminated for the convenience of the OWNER, the termination 

settlement under this Subcontract shall be as provided in the Prime Contract. Subcontractor shall not be entitled to receive any 
greater amount than Contractor may on behalf of Subcontractor recover from the OWNER for such termination. 

 
SECTION 15.  INDEMNIFICATION 
 
15.1.1  Subcontractor's Performance.  With the exception that this Section 15 shall in no event be construed to require indemnification 

by Subcontractor to a greater extent than permitted under the public policy of the State.  Subcontractor shall indemnify, defend 
and save harmless the OWNER and Contractor, including their officers, agents, employees, affiliates, parents and subsidiaries, 
and each of them, of and from any and all claims, demands, causes of action, damages, costs, expenses, actual attorney's fees, 
losses or liability, in law or in equity, of every kind and nature whatsoever ("Claims") arising out of or in connection with 
Subcontractor's operations to be performed under this Agreement for, but not limited to: 

 
(a) Personal injury, including, but not limited to, bodily injury, sickness or disease, or death to persons, including, but not limited 

to, any employees or agents of Subcontractor, the Owner, Contractor, or any other subcontractor and/or damage to property 
of anyone (including loss of use thereof), caused, or alleged to be caused, in whole or in part, by any act or omission of 
Subcontractor or anyone directly or indirectly employed by Subcontractor or anyone for whose acts Subcontractor may be 
liable regardless of whether such personal injury or damage is caused by a party indemnified hereunder. 

 
(b) Penalties imposed on account of the violation of any law, order, citation, rule, regulation, standard, ordinance or statute, 

caused by the action or inaction of Subcontractor. 
 
(c) Infringement of any patent rights which may be brought against the Contractor or Owner arising out of Subcontractor's work, 

unless such process or work which is alleged to infringe is specifically required by the Contract Documents. 
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(d) Claims and liens (see Section 9) for labor performed or materials used or furnished to be used on the job, including all 
incidental damages resulting to Contractor or Owner from such claims or liens. 

 
(e) Subcontractor's failure to fulfill the covenants set forth in each subpart of Section 13, Labor Relations 
 
(f) Failure of Subcontractor to comply with the provisions of Section 16.1, Casualty Insurance. 
 
(g) Any violation or infraction by Subcontractor of any law, order, citation, rule, regulation, standard, ordinance or statute in any 

way relating to the occupational health or safety of employees, including, but not limited to, the use of Contractor's or other's 
equipment, hoist, elevators, or scaffolds (See Sections 16 and 20). 

  
 The indemnification of (a) through (g) above shall extend to Claims occurring after this Agreement is terminated as well as while 

it is in force.  Such indemnity provisions apply regardless of any active and/or passive negligent act or omission of the OWNER 
or Contractor or their agents or employees.  Subcontractor, however, shall not be obligated under this Agreement to indemnify 
OWNER or Contractor for Claims arising from the sole negligence or willful misconduct of Owner or Contractor or their agents, 
employees or independent contractors who are directly responsible to OWNER or Contractor, or for defects in design furnished 
by such persons. 

 
15.1.2 Subcontractor shall: 
 

(a) At Subcontractor's own cost, expense and risk, and through counsel of Contractor’s selection, Subcontractor shall defend 
all Claims that may be brought or instituted by third persons, including, but not limited to, governmental agencies or 
employees of Subcontractor, against Contractor or the OWNER or their agents or employees or any of them.  
Subcontractor’s duty to defend the OWNER and Contractor is independent and distinct from Subcontractor’s duties to 
indemnify and hold harmless specified herein; 

 
(b) Pay and satisfy any judgment or decree that may be rendered against Contractor or OWNER or their agents or employees, 

or any of them, arising out of any such Claim; and/or 
 
(c) Reimburse Contractor or the OWNER or their agents or employees for any and all legal expense incurred by any of them 

in connection herewith or in enforcing the indemnity granted in this Section 15. 
 
15.2 Risk of Loss 
 
 All work covered by this Agreement done at the site or in preparing or delivering materials or equipment, or any or all of them, to 

the site shall be at the risk of Subcontractor exclusively until the completed work is accepted by Contractor. 
 
15.3 No Limitation of Liability 
 
 The indemnities set forth in this Section 15 shall not be limited by the insurance requirements set forth in Section 16. 
 
15.4 Hazardous Material  
 
15.4.1 Subcontractor and its Lower-Tier Subcontractors shall use, handle, transport and dispose of all Hazardous Materials  (as defined 

below) in compliance with all federal, state and local environmental, health or safety laws, including, but not limited to, all such 
statutes, regulations, rules, ordinances, codes, and rules of common law.  Subcontractor further agrees that Subcontractor and 
Lower-Tier Subcontractors shall not cause the discharge, release or disposal of any Hazardous Material on the job site.  
Subcontractor and its Lower-Tier Subcontractors shall, upon completion of performance of all duties under this Subcontract, 
remove all supplies, materials and waste containing any Hazardous Material from the job site.  Subcontractor shall bear full 
financial responsibility, as between the parties of this Subcontract, for the compliance of Subcontractor and its Lower-Tier 
Subcontractors with the provisions of this paragraph.  Should Subcontractor or its Lower-Tier Subcontractors discharge, release 
or dispose of any Hazardous Material on the site in violation of this paragraph, Subcontractor shall immediately so inform 
Contractor in writing.  In the event Subcontractor or its Lower-Tier Subcontractors encounter on the site any pipeline, 
underground storage tank or other container, of any kind, that may contain a Hazardous Material, or encounter material 
reasonably believed to be a Hazardous Material, Subcontractor shall immediately stop work in the area affected and report the 
condition to Contractor in writing.  Should Subcontractor or its Lower-Tier Subcontractors fail to take immediate steps to comply 
with the requirements of this paragraph upon notice from Contractor, Subcontractor shall be in default of this Subcontract. 

 
15.4.2 "Hazardous Material" means any substance:  (1) the presence of which requires investigation or remediation under federal, state 

or local statute, regulation, ordinance, rule, code, order, action, policy or common law, or (2) defined as a "hazardous waste," 
"hazardous substance," pollutant or contaminant under any federal, state or local statute, regulation, ordinance or amendments 
thereto including, without limitation, the Comprehensive Environmental Response Compensation and Liability Act (42 U.S.C. 
Sections 9601 et seq.) and/or the Resource Conservation and Recovery Act (42 U.S.C. Section 6901 et seq.); or (3) which is 
toxic, explosive, corrosive, flammable, infectious, radioactive, carcinogenic, mutagenic, or otherwise hazardous and regulated 
by any governmental authority, agency, department, commission, board, agency or instrumentality of the United States, the State 
or any political subdivision thereof; or (4) the presence of which on the Property causes or threatens to cause a nuisance upon 
the Property or to adjacent properties or poses or threatens to pose a hazard to the health or safety of persons on or about the 
Property; or (5) which contains gasoline, diesel fuel or other petroleum hydrocarbons; or (6) which contains polychlorinated 
biphenyls (PCBs), asbestos or urea formaldehyde form insulation. 
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SECTION 16.  INSURANCE 
 
16.1 Casualty Insurance  Subcontractor shall, at its expense, procure and maintain insurance on all of its operations, in insurance 

companies with a Best's Insurance Rating of A- or better and Class VIII or better or otherwise acceptable to Contractor, as 
follows: 

 
16.1.1 Workers' Compensation and Employer's Liability Insurance.  Workers' Compensation Insurance shall be provided as required 

by any applicable law or regulation.  Employer's Liability insurance shall be provided in amounts not less than: 
 
  $1,000,000 each accident for bodily injury by accident 
  $1,000,000 policy limit for bodily injury by disease 
  $1,000,000 each employee for bodily injury by disease 
 
 If there is an exposure of injury to Subcontractor's employees under the Federal Employers Liability Act, coverage shall be 

included for such injuries or claims. 
 
16.1.2 General Liability Insurance.  Subcontractor shall carry Comprehensive General Liability or Commercial General Liability 

insurance provided on the ISO CGL Form No. CG 00 01 10 01 or equivalent, covering all operations by or on behalf of 
Subcontractor providing insurance for bodily injury liability and property damage liability of the limits of liability indicated below 
and including coverage for: 

 
(a) premises and operations; 
(b) products and completed operations maintained continuously for a period of ten (10) years following completion of 

construction or the applicable statutory period for which Subcontractor is liable for its work, whichever is greater; 
(c) contractual liability insuring the obligations assumed by Subcontractor in this Agreement; 
(d) broad form property damage (including completed operations); 
(e) explosion, collapse and underground hazards; and 
(f) personal injury liability (with deletion of the exclusion for liability assumed under contract). 

 
16.1.2.1 If Subcontractor carries a Comprehensive General Liability policy, the limits of liability shall not be less than a Combined Single 

Limit for bodily injury, property damage and personal injury liability of: 
 
  $1,000,000 each occurrence 
  $1,000,000 in aggregate 
 
16.1.2.2  If Subcontractor carries an Occurrence form Commercial General Liability policy, the limits of liability shall be not less than: 
  $1,000,000 each occurrence (combined single limit for bodily injury and property damage) 
  $1,000,000 for personal injury only 
  $1,000,000 aggregate for products-completed operations 
  $2,000,000 general aggregate 
 
 The "general aggregate" limit shall apply separately to Subcontractor's work under this contract. 
 
16.1.2.3 Special Claims Made Policy Form Provisions.  Subcontractor shall not provide general liability insurance under any Claims Made 

Commercial General Liability form or Modified Occurrence Policy form without the express prior written consent of Contractor. 
 
16.1.2.4 Additional Insured.  With respect to whichever General Liability policy form is furnished as required above, Contractor, its officers, 

directors and employees and the OWNER shall be named as additional insureds.  The policy shall be endorsed to stipulate that 
the insurance afforded the additional insureds shall apply as primary insurance and that any other insurance maintained by 
Contractor or Owner shall be excess only and shall not be called upon to contribute with this insurance. 

 
 Coverage for the Contractor, its officers, directors and employees and the OWNER as additional insureds shall be provided by 

a policy provision or by an endorsement providing coverage utilizing ISO form CG 10 11 85 or ISO form CG 20 10 07 04 in 
conjunction with ISO form CG 20 37 07 04..  Additional entities that must be named as an additional insured are listed in the 
sample insurance form attached hereto (See Exhibit “D”).  Blanket additional insured endorsements which attempt to limit the 
scope or time period of coverage will not be accepted.  With respect to all other liability insurance policies (with the exception of 
Professional Liability), similar endorsements naming Contractor, its officers, directors and employees and the Owner shall be 
included with the required certificate of insurance. 

 
16.1.2.5 Self-Insured Retention.  If the commercial general liability policy contains a Self-Insured Retention (SIR), the amount of the SIR 

must be clearly identified on the certificate of insurance, but in no event shall it exceed $25,000. Contractor reserves the right to 
reject any policy utilizing an SIR or require the Subcontractor to provide a bond securing an amount equal to the SIR at no 
additional cost to Contractor.   
 
Subcontractor shall satisfy any SIR immediately upon Contractor’s demand to affect coverage for claims arising out of or in 
connection with Subcontractor’s operations under this Agreement.  Subcontractor’s failure to immediately satisfy the SIR upon 
Contractor’s demand shall constitute a material breach of this Subcontract Agreement. 
 
The policy provision or additional insured endorsement providing additional insured coverage to Contractor shall expressly 
provide that Contractor, as an Additional Insured, shall have the right to pay any SIR under the policy.  Accordingly, language 
similar to that provided below is expressly prohibited: 
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“Payments by others, including but not limited to additional insureds or insurers, do not serve to satisfy the self-insured retention.  
Satisfaction of the self-insured retention as a condition precedent to our liability applies regardless of insolvency or bankruptcy 
by [named insured].”  
 
Subcontractor shall be fully responsible for any and all amounts paid by Contractor to satisfy the SIR, and Contractor shall have 
the right to immediately deduct such amounts from any amounts otherwise due and owing to Subcontractor. 

 
 
16.1.3  Automobile Liability Insurance.  Subcontractor shall carry automobile liability insurance, including coverage for all owned, hired 

and non-owned automobiles.  The limits of liability shall be not less than $1,000,000 combined single limit each accident for 
bodily injury and property damage.  Coverage shall apply to all owned, hired and non-owned automobiles. 

 
16.1.4 Certificates of Insurance (as per Exhibit “D” referenced above in Section 1), as evidence of the insurance required by this 

Agreement, shall be furnished by Subcontractor to Contractor before any work hereunder is commenced by Subcontractor.  The 
certificates of insurance shall provide that there will be no cancellation or reduction of coverage without thirty (30) days prior 
written notice to Contractor or ten (10) days in the event of non-payment of premium.  The words “endeavor to” and “but failure 
to mail such notice shall impose no obligation or liability of any kind upon the company, its agents or representatives” shal l be 
crossed out on the certificate. 

 
 The Certificate of Insurance furnished as evidence of Comprehensive General Liability or Commercial General Liability insurance 

carried by the Subcontractor shall include a copy of the policy provision or the additional insured endorsement adding the 
Contractor and the OWNER as Additional Insured and shall provide that insurance for such additional insureds applies as primary 
insurance and that other insurance maintained by the Contractor or Owner shall not be called upon for contribution. 

 
16.1.5 Contractor may take such steps as are necessary to assure Subcontractor's compliance with his obligations under this Section 

16.  In the event Subcontractor fails to maintain any insurance coverage required under this Agreement, Contractor may maintain 
such coverage and charge the expense to Subcontractor, or terminate this Agreement. 

 
16.1.6 The required insurance shall be subject to the approval of Contractor, but any acceptance of insurance certificates by Contractor 

shall in no way limit or relieve Subcontractor of the duties and responsibilities by him in this Agreement.  If higher limits or other 
forms of insurance are required in the Contract Documents, Subcontractor will comply with such requirements. 

 
16.2 Property Insurance 
 
16.2.1 Contractor and Subcontractor waive all rights against each other and against all other subcontractors and the Owner for loss or 

damage to the extent reimbursed by Builder's Risk or any other property or equipment insurance applicable to the work, except 
such rights as they may have to the proceeds of such insurance.  If the policies of insurance referred to in this Section require 
an endorsement or consent of the insurance company to provide for continued coverage where there is a waiver or subrogation, 
the Owners of such policies will cause them to be so endorsed or obtain such consent. 

 
16.2.2 Upon written request of Subcontractor, Contractor shall provide Subcontractor with a copy of the Builder's Risk policy of insurance 

or any other property or equipment insurance in force for the project and procured by Contractor.  Subcontractor shall satisfy 
himself as to the existence and extent of such insurance prior to commencement of Subcontractor's work. 

 
16.2.3 If Builder's Risk insurance purchased by the Owner or Contractor provides coverage for Subcontractor for loss or damage to 

Subcontractor's work, Subcontractor shall be responsible for the insurance policy deductible amount applicable to damage to 
Subcontractor's work and/or damage to other work caused by Subcontractor. 

 
16.2.4 If not covered under the Builder's Risk policy of insurance or any other property or equipment insurance required by the Contract 

Documents, Subcontractor shall procure and maintain at his own expense property and equipment insurance for portions of 
Subcontractor's work stored off the site or in transit.  Subcontractor is solely responsible for loss or damage to its personal 
property including, without limitation; tools, equipment, scaffolding, temporary structures or property or materials created or 
provided under the Subcontract until delivered and accepted or installed at the Project site.  Any insurance provided by 
Subcontractor shall include a waiver of subrogation from insurers in favor of Contractor and Owner. 

 
16.2.5 If the Owner or Contractor has not purchased Builder's Risk or equivalent insurance including the full insurable value of 

Subcontractor's work, then Subcontractor may procure such insurance at his own expense as will protect the interests of 
Subcontractor, and his subcontractors in the work.  Such insurance shall also apply to any of the Owner's or Contractor's property 
in the care, custody or control of Subcontractor. 

 
16.3 Failure of Contractor to enforce in a timely manner any of the provisions of this Section 16 shall not act as a waiver to enforcement 

of any of these provisions at a later date in the performance of this Agreement.  Any exceptions to the provisions of this Section 
16 must be delineated in the Contract Documents. 

 
16.4 Professional Liability Insurance.  All Subcontractors providing design-build or design-assist services in conjunction with their 

work shall provide the following coverage and limits of insurance:  Professional Liability Insurance (Errors and Omissions) with 
a limit no less than $1 Million per claim and $2 Million policy aggregate containing a deductible no greater than $50,000 per 
claim.  Contractor reserves the right to reject any policy utilizing an SIR or require the Subcontractor to provide a bond securing 
an amount equal to the SIR at no additional cost to Contractor. Coverage shall be maintained continuously by Subcontractor for 
the duration of the project and ten (10) years following completion of construction or the applicable statutory period for which 
Subcontractor is liable for its work, whichever is greater.  The retroactive date of such policy must be on or before the first date 
Subcontractor began providing professional services in conjunction with the work. 
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16.5 Contractors Pollution Liability (CPL) Insurance.  If Subcontractor’s scope of work includes the removal, treatment, handling or 

hauling of hazardous materials, Subcontractor will provide pollution liability coverage to respond to claims arising out of all 
hazardous material and hazardous waste remediation, storage, transportation, and disposal.  Such insurance shall be written on 
an occurrence basis and Contractor shall be included as an insured party under the policy. Coverage shall extend to bodily injury, 
property damage, completed operations and clean-up costs with limits of not less than $2,000,000 each occurrence and 
$2,000,000 Million policy aggregate. 

 
16.6 Waivers of Subrogation.  All required insurance coverages shall contain provisions stipulating that the insurers waive all of their 

rights of recovery by subrogation against Contractor and Owner which shall be evidenced by endorsement in conjunction with 
the required certificates of insurance. Subcontractors shall require similar waivers of subrogation from each of its Subcontractors 
of every tier.  

 
16.7  Insurance Requirements of Lower-Tier Subcontractors.  Subcontractor shall ensure that its Lower-Tier Subcontractors of any 

tier procure and maintain insurance in like form and amounts and include the required additional insured endorsements and 
waivers of subrogation.  Certificates of insurance and endorsements must be provided prior to Lower-Tier Subcontractors 
entering the project site. 

 
16.8 Deductibles/Self-Insured Retention:  Subcontractor shall be fully responsible for satisfying all deductibles and self-insured 

retentions under the Subcontractor’s insurance policies applicable to the Work.  

 
16.9 Additional Insurance Requirements.  Please refer to the Prime Contract between the Contractor and the Owner for any additional 

insurance requirements that may be applicable to Subcontractor’s scope of work (See Prime Contract Document 00 08 05).  
Additional insurance requirements applicable to Subcontractor’s specific scope of work may also be included in Exhibit A to this 
Subcontract Agreement.  In the event that applicable insurance requirements set forth elsewhere in the Contract Documents 
conflict with the insurance requirements set forth above, the more stringent insurance requirements providing the highest limits 
and greatest protection to Owner and Contractor shall apply. 

 
 
SECTION 17.  CLAIMS RESOLUTION PROCEDURE 
 
17.1 Resolution of Disputes Involving Owner.  All claims, disputes and matters in question, involving the Owner, arising out of, or 

relating to this Subcontract Agreement for a Particular Project or the breach thereof, except for claims which have been waived 
by the making or acceptance of final payment, shall be decided by the claims procedure, including any arbitration clause, 
specified in the prime contract between Contractor and Owner for the Particular Project.  Pass-through claims will be pursued 
by the Contractor at the expense of Subcontractor, and Subcontractor will reimburse Contractor for the costs of legal and 
consulting services Contractor deems necessary to protect the interests of Contractor in connection with the processing of such 
claims.  Without limiting any indemnity obligations elsewhere in this Subcontract, Subcontractor will indemnify Contractor against 
any cost or expense incurred by Contractor in connection with any claim of Subcontractor, including, without limitation, any 
response to an allegation of a false claim. Subcontractor shall be provided a reasonable opportunity to participate in all dispute 
proceedings under the Prime Contract and involving the Owner related to this Subcontract Agreement. 

 
17.2 Arbitration Procedures.  If, in the sole judgment of the Contractor, the controversy, dispute or claim is principally between the 

Contractor and Subcontractor and does not involve the Owner, then such controversy, dispute or claim between the Contractor 
and Subcontractor shall be determined as hereinafter provided: 

 
 If any party has a claim, dispute, or any other unresolved matter written notice of the claim, dispute or other matter in question 

must be given to the other party as a precondition to proceeding with any claim against that party.  Such written notice must be 
given within a reasonable time after party is aware of claim, dispute or other matter. 

 
17.2.1 All claims, disputes and other matters in question between the Subcontractor and the Contractor arising out of or related to the 

Agreement or the breach thereof, except as specifically governed by the foregoing provisions, and except for claims which have 
been waived by the making and acceptance of final payments, or the failure to provide timely written notice, shall be decided by 
litigation; provided the parties agree to take all good faith efforts to resolve such disputes through informal dispute resolution 
procedures prior to instituting formal litigation, including but not limited to, discussions between the parties’ principals with 
authority to resolve such disputes, and non-binding mediation. 

 
17.2.2 The Subcontractor agrees to continue performance of the subcontract Work and shall proceed in accordance with the directives 

of the Contractor in the event of a dispute or controversy.  It being understood and agreed that any controversy between the 
parties shall not be deemed a basis to delay or suspend the work, unless directed otherwise by the Contractor. 

 
17.2.3 Notice of Demand.  Notice of demand for arbitration shall be filed in writing with the American Arbitration Association and the 

other party to the Master Subcontract Agreement for a Particular Project.  Demand form shall be that provided by American 
Arbitration Association.  The demand for arbitration shall be made within a reasonable time after written notice of the claim, 
dispute or other matter in question has been given, and in no event shall it be made after the date when institution of legal or 
equitable proceedings based on such claim, dispute or other matter in question would be barred by the applicable statute of 
limitations. 

 
17.2.4 Award.  The award rendered by the arbitrator(s) shall be final and judgment may be entered upon it in accordance with applicable 

law in any court having jurisdiction. 
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17.2.5 Work Continuation and Payment.  Unless otherwise agreed in writing, Subcontractor shall carry on the work and maintain the 
schedule of work pending arbitration or other legal proceedings, and, if so, Contractor shall continue to make payments in 
accordance with this Long Form Subcontract Agreement. 

 
17.2.6 Consolidated Arbitration Proceedings.  To the extent not prohibited by their contracts with others, the claims and disputes of 

Owner, Contractor, Subcontractor and other subcontractors involving a common question of fact or law shall be heard by the 
same arbitrator(s) in a single proceeding.  In this event, it shall be the responsibility of Subcontractor to prepare and present 
Contractor's case, to the extent the proceedings are related to this Agreement.  Should Contractor enter into arbitration with the 
Owner or others regarding matters relating to this Subcontract Agreement, Subcontractor shall be bound by the result of the 
arbitration to the same degree as the Contractor. 

 
17.2.7 No Limitation of Rights or Remedies.  This Section shall not be deemed a limitation of any rights or remedies which Subcontractor 

may have under any Federal or State mechanic's lien laws or under any applications labor and material payment bonds unless 
such rights or remedies are expressly waived by him. 

 
 
SECTION 18.  SAFETY PRACTICES 
 
18.1 Subcontractor shall comply fully with all laws, orders, citations, rules, regulations, standards and statutes with respect to 

occupational health and safety, the handling and storage of hazardous materials, accident prevention, safety equipment and 
practices including the accident prevention safety program of Owner and Contractor.  Subcontractor shall conduct inspections 
to determine that safe working conditions and equipment exist and accepts sole responsibility for providing a safe place to work 
for its employees and for employees of its subcontractors and suppliers of material and equipment, for adequacy of and required 
use of all safety equipment and for full compliance with the aforesaid laws, orders, citations, rules, regulations, standards and 
statutes.  It is the responsibility of subcontractor to provide documentation to Contractor of Safety Program, Compliance with 
Subcontractor Program and submission of MSDS Forms. 

 
18.2 Substance Abuse Policy.  In keeping with Contractor's intention to provide a safe working environment for all of its employees, 

Contractor has established a Substance Abuse Policy for its employees and Subcontractors working at any Contractor jobsite, 
including the separate jobsites for Contractor’s joint venture partners: Webcor and Obayashi.  A copy of our Substance Abuse 
Policy which includes testing with reasonable cause, is available for review at any Contractor’s jobsite or corporate office.  In 
summary, any employee or Subcontractor's employee found to possess, sell, or use drugs/alcohol or any controlled substance 
at any Contractor jobsite will be subject to immediate termination even for a first violation.  It is the responsibility of all employees 
and Subcontractors to enforce this policy, including immediate termination of any individual found possessing, selling, or using 
drugs/alcohol while on a Contractor jobsite and reporting same to the President. THERE WILL BE NO EXCEPTION TO THE 
ABOVE ESTABLISHED POLICY. 

 
 NOTE TO SUBCONTRACTORS:  Any employee of a Subcontractor working on a Contractor project found to possess, 

sell, or use drugs/alcohol will be immediately discharged from the jobsite.  Any incident with your employees in this 
regard can be detrimental to your continued relationship with Contractor, including each joint venture partner. 

 
18.3 Subcontractor agrees to comply with the current California Occupational Health & Safety Act.  Subcontractor additionally agrees 

to comply with Proposition 65 regarding warnings and use of chemicals at the jobsite and to not discharge or cause to be 
discharged any chemical on the premises during the course of his work or cleaning of his equipment at the jobsite. 

 
18.4 Subcontractor shall provide their injury prevention program (IPP) to Contractor at the start of the job and have weekly toolbox 

safety meetings with their workers and turn in copies of these reports to Contractor on a timely basis. 
 
18.5 Subcontractor will provide all necessary personal safety equipment, including hard hats for his workers.  Lost time due to 

Subcontractor's workmen being sent off the jobsite because of lack of safety equipment will not be a reason for not meeting the 
Contractor's schedule.  Subcontractor's workmen causing unsafe conditions or engaging in unsafe work practices will not be 
tolerated and may be sent off the jobsite at the discretion of the Contractor.  Subcontractor will report to Contractor all accidents 
to or by Subcontractor's personnel or equipment which occur at this jobsite.  Copies of accident reports will be given to Contractor 
within 24 hours of the occurrence. 

 
SECTION 19.  WARRANTY 
 
19.1 Subcontractor warrants to Owner and Contractor that all materials and equipment furnished shall be new unless otherwise 

specified and that all work under this Agreement shall be of good quality, free from faults and defects and in conformance with 
the Contract Documents.  All work not conforming to these requirements, including substitutions not properly approved and 
authorized, may be considered defective.  The warranty provided in this Section 19 shall be in addition to and not in limitation of 
any other warranty or remedy required by law or by the Contract Documents. 

 
 
SECTION 20.  USE OF CONTRACTOR'S EQUIPMENT 
 
In the event Subcontractor shall use Contractor's equipment, materials, labor, supplies or facilities, Subcontractor shall reimburse 
Contractor at a predetermined rate, except as provided in Section 14 or as otherwise stated herein.  Further, Subcontractor assumes all 
responsibility for physical damage to such equipment, materials, labor, supplies, or facilities used by Subcontractor or his agents, 
employees, or permittees.  In the event that Contractor's employees are used by Subcontractor, Subcontractor shall have full responsibility 
for all acts or omissions of Contractor's employees with regard to Subcontractor's use or employment of them.  Subcontractor accepts any 
and all of Contractor's equipment, materials, labor, supplies or facilities as furnished. 
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20.1 Notwithstanding any provision of the construction contract or any bid document to the contrary, if at the request of Subcontractor, 

Contractor permits Subcontractor personnel to use Contractor's equipment such as hoisting equipment, safety planks, ladders, 
and scaffolds, Subcontractor will indemnify Contractor and hold Contractor harmless from any and all liability, claims, actions, 
demands, damages, and expenses, including without limitation, reasonable attorneys' fees arising out of injury to persons or 
property in any connected with such use of Contractor's services, facilities, or equipment. 

 
SECTION 21.  ASSIGNMENT OF CONTRACT 
 
Subcontractor shall not, without written consent of Contractor, assign, delegate, subcontract, transfer, or sublet any portion or part of the 
work required by this Agreement, nor assign any payment hereunder to others. 
 
SECTION 22.  INDEPENDENT CONTRACTOR 
 
Subcontractor is an independent contractor and shall, at his sole cost and expense, and without increase in the Contract Price, comply 
with all laws, rules, ordinances and regulations of all governing bodies having jurisdiction over the work; obtain all necessary permits and 
licenses therefore, pay all manufacturers' taxes, sales taxes, processing taxes, and all federal and state taxes, insurance and contributions 
for social security and unemployment which are measured by wages, salaries, or other remunerations paid to Subcontractor's employees.  
Subcontractor, upon request, shall furnish evidence satisfactory to Contractor that any or all of the foregoing obligations have been fulfilled. 
 
SECTION 23.  CLEAN-UP 
 
At all times during the course of construction, Subcontractor shall perform his work so as to maintain the site in a clean, safe and orderly 
condition.  Upon completion of the work under this Agreement, Subcontractor shall remove from the site all hazardous materials, temporary 
structures, debris and waste incident to his operation and clean all surfaces, fixtures, equipment, etc., relative to the performance of this 
Agreement. 
 
23.1 Subcontractor will be required, at all times, to keep the premises free from accumulation of waste materials or rubbish caused 

by its operations and the operations of its Lower-Tier Subcontractors.  If Subcontractor fails to comply within 24 hours of a 
warning by the Contractor Superintendent, the clean-up will be performed by Contractor and charged to the Subcontractor.  
Debris boxes will be provided for Subcontractor use. 

 
SECTION 24.  SPECIAL PROVISIONS 
 
24.1 Unless otherwise directed, Subcontractor agrees to send all materials and correspondence directly to the job site and not to the 

main office in Alameda. 
 
24.2 Subcontractor agrees to submit Certificates of Insurance as evidence of insurance coverage to the Contractor directly. 
 
24.3 Subcontractor will provide a warranty for its work, in accordance with the contract documents, on the form attached hereto as 

Exhibit "B".  The duration of the warranty will be for a minimum period of two years unless a longer period is noted in the contract 
documents, in which case the longer period will apply.  The start date of the warranty will commence on the date of substantial 
completion of the project and specific acceptance of the work performed under this subcontract.  This warranty is in addition to 
the other remedies Contractor has under this Contract and California law. 

 
24.4 Subcontractor agrees to attend weekly construction coordination meetings at the jobsite. 
 
24.5 Unless expressly stated otherwise in the Contract Documents, the Contract price shall include all governmental agency fees, 

testing fees, licensing fees, individual trade permit fees, and all applicable sales and use taxes. 
 
24.6 Scope shall include all unloading and hoisting of Subcontractor's own material and equipment. 
 
24.7 Scope shall include scaffolding, high reach equipment, or platforms, as required to execute this subcontract. 
 
24.8 Subcontractor includes complete coordination with other trades.  No additional monies will be paid for extra work caused by lack 

of coordination. 
 
24.9 Subcontractor includes shop drawings and submittals as required for all its work as specified by the contract documents or other 

applicable standards. 
 
24.10 Subcontractor is required to submit, in writing, any Lower-Tier Subcontractors for approval by Contractor. 
 
24.11 All deliveries of materials to the jobsite shall be cleared with the Contractor's superintendent (minimum 48 hours notice) with 

respect to date, time, and unloading or storage location. 
 
24.12 The scope of work of this subcontract shall include all work reasonably inferable for work of this nature whether specifically     

shown or referenced in the contract documents. 

 

24.13 This Subcontract shall be covered by the law of place where the project is located. 
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24.14  Prevailing Wage/Certified Payroll, and Apprentice Requirements:  All persons performing labor on this Project will be paid not 
less than the highest prevailing rate of wages for the labor so performed as determined by the San Francisco Board of 
Supervisors and the Director of the California Department of Industrial Relations, and when federal funds are involved, the 
current General wage Determination Decisions, as determined by the U.S. Secretary of Labor.  Subcontractor shall provide 
certified payroll reports on a weekly basis with respect to all persons performing labor on the Project, and shall require its 
subcontractors to fulfill this same requirement.  Subcontractor shall also comply with the requirements of the State 
Apprenticeship Program and San Francisco Administrative Code, section 6.21(o).  See Prime Contract (Document 00 05 20) 
Article 8 and General Conditions (Section 00 07 00) Article 11.  Subcontractor shall indemnify Contractor for any penalties 
incurred as a result of Subcontractor’s failure to fulfill these requirements. 

 
24.15  False Claims and Other Violations:  Under San Francisco Administrative Code section 6.22M, any Subcontractor or supplier 

who fails to comply with the terms of the Prime Contract as applies to their respective scopes of work, who violates any 
provisions of San Francisco Administrative Code Chapter 6, who submits false claims, or who violates against any 
governmental entity a civil or criminal law relevant to its ability to perform under or comply with the terms and conditions of this 
Agreement, may be declared an irresponsible bidder and debarred according to the procedures set forth in San Francisco 
Administrative Code section 6.80, et seq. 

  
(i) Subcontractor warrants that it shall, prior to submittal to Contractor, thoroughly analyze all payment 

applications, change order requests, claims and statements in support thereof and by its submission of 

same certifies that all information therein is true and accurate to the best of Subcontractor’s knowledge 

and belief.  Subcontractor is also directed to the claim certification requirements set forth in Section 

13.02(C) of the General Conditions (Document 00 07 00) of the Prime Contract for this Contract which 

shall apply to Subcontractor and its lower tier Subcontractors/Suppliers with respect to submission of 

claims in the same manner that Contractor is required to certify its claims to the Owner. 

(ii) A Subcontractor or Supplier who submits a false claim may be subject to monetary penalties, 

investigation, and prosecution as set forth in San Francisco Administrative Code section 6.80, et seq., 

California Government Code Section 12650, et seq., and the Federal False Claims Act. 

(iii) Subcontractor shall indemnify Contractor to the maximum extent afforded under applicable law against 

any losses or liabilities arising out of or in connection with Subcontractor’s violation of the applicable laws 

related to the submission of false claims as set forth in subparagraph A, above. 

 
24.16   Earned Income Credit (EIC) Forms.  San Francisco Administrative Code Chapter 12O requires that employers provide their 

employees with IRS Form W-5 (the Earned Income Credit Advance Payment Certificate) and the IRS EIC Schedule, as set 
forth below.   

 
(i) Subcontractor shall provide EIC Forms to each Eligible Employee at each of the following times: (a) within 

thirty days following the date on which this Subcontract becomes effective (unless Subcontractor has 

already provided such EIC Forms at least once during the calendar year in which such effective date falls); 

(b) promptly after any Eligible Employee is hired by Subcontractor; and (c) annually between January 1 

and January 31 of each calendar year during the term of the Subcontract. 

(ii) Failure to comply with any requirement contained in subparagraph (i) above shall constitute a material 

breach by Subcontractor of the terms of this Subcontract.  If, within twenty-five days after Subcontractor 

receives notice of such a breach, Subcontractor fails to cure such breach or, if such breach cannot 

reasonably be cured within such period, Subcontractor fails to commence such cure to completion, 

Contractor may pursue any rights or remedies available under this Subcontract or applicable law. 

(iii) Any subcontract entered into by Subcontractor shall require the subcontractor to comply, as to the 

subcontractor’s Eligible Employees, with each of the terms of this Section 24.16. 

24.17   Assignability of Subcontracts.  All lower tier subcontracts and purchase agreements of suppliers and lower-tier suppliers shall 
provide that they are freely assignable to the Contractor and/or the TJPA. 

 
24.18  Audit.  Contractor reserves its right to review, obtain copies of, and audit any and all of Subcontractor’s financial information 

and documents concerning the project and any associated jobsite or home office overhead expenses. 
 
 
CONTRACTORS, INCLUDING SUBCONTRACTOR AND LOWER-TIER SUBCONTRACTORS, ARE REQUIRED BY LAW TO BE 
LICENSED AND REGULATED BY THE CONTRACTOR’S STATE LICENSE BOARD.  ANY QUESTIONS CONCERNING A 
CONTRACTOR MAY BE REFERRED TO THE REGISTRAR OF THE BOARD, WHOSE ADDRESS IS: 

Contractor's State License Board 
Post Office Box 26000 
Sacramento, CA 95826 

 
 

Dated:       Dated:       

  
CONTRACTOR SUBCONTRACTOR 
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WEBCOR/OBAYASHI JOINT VENTURE       
       
  
By:  By:  

(Signature – Webcor/Obayashi Joint Venture) (Signature) 
 
Printed Name:   
 
Title:   
 

 
Printed Name:  
 
Title:  

 
1751 Harbor Bay Parkway, Suite 200 Address  
Alameda, CA 94502 City, State, Zip:       
Contractor's License No.:  928731A, B, C-8 Contractor's License No.:       

 


